



## Government eProcurement System

## eProcurement System Government of India

### Tender Details

Date : 11-Apr-2022 04:46 PM



### Basic Details

<b>Organisation Chain</b>	Hindustan Urvarak and Rasayan Limited  Sindhri-Jharkhand - HURL		
<b>Tender Reference Number</b>	HURL/Sindri/CnM/22-23/67		
<b>Tender ID</b>	2022_HURL_683356_1		
<b>Tender Type</b>	Open Tender	<b>Form of contract</b>	Works
<b>Tender Category</b>	Services	<b>No. of Covers</b>	2
<b>General Technical Evaluation Allowed</b>	No	<b>ItemWise Technical Evaluation Allowed</b>	No
<b>Payment Mode</b>	Offline	<b>Is Multi Currency Allowed For BOQ</b>	No
<b>Is Multi Currency Allowed For Fee</b>	No	<b>Allow Two Stage Bidding</b>	No

## Payment Instruments

Offline	S.No	Instrument Type
	1	R-T-G-S
	2	ECS
	3	NEFT

**Cover Details, No. Of Covers - 2**

Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical	.pdf	Document as per NIT Page No.31 ,Annexure 1 to ITB, S.N I and II
		.pdf	Document as per NIT Page No.31 ,Annexure 1 to ITB, S.N III,IV and V
		.pdf	Document as per NIT Page No.31 ,Annexure 1 to ITB, S.N VI to XIII
		.pdf	Document as per NIT Page No.31 ,Annexure 1 to ITB, S.N XIV,XV and XVI
2	Finance	.xls	Price Bid

**Tender Fee Details, [Total Fee in ₹ \* - 0.00]**

<b>Tender Fee in ₹</b>	0.00		
<b>Fee Payable To</b>	Nil	<b>Fee Payable At</b>	Nil
<b>Tender Fee Exemption Allowed</b>	No		

### **EMD Fee Details**

<b>EMD Amount in ₹</b>	1,00,000	<b>EMD through BG/ST or EMD Exemption Allowed</b>	Yes
<b>EMD Fee Type</b>	fixed	<b>EMD Percentage</b>	NA
<b>EMD Payable To</b>	Hindustan Urvarak and Rasayan Limited	<b>EMD Payable At</b>	Delhi

Work / Item(s)	Start Date	End Date	Actual Date	Actual Duration	Actual Cost	Actual Status
1. Review and approve the project charter and project management plan.	2023-01-01	2023-01-05	2023-01-01	5 days	\$5,000	Completed
2. Develop the project management plan, including the scope, schedule, budget, and risk management plans.	2023-01-06	2023-01-15	2023-01-06	10 days	\$10,000	Completed
3. Obtain approval from the sponsor and steering committee for the project management plan.	2023-01-16	2023-01-20	2023-01-16	5 days	\$5,000	Completed
4. Develop the project communication management plan.	2023-01-21	2023-01-25	2023-01-21	5 days	\$5,000	Completed
5. Develop the project risk management plan.	2023-01-26	2023-01-30	2023-01-26	5 days	\$5,000	Completed
6. Develop the project procurement management plan.	2023-01-31	2023-02-05	2023-01-31	6 days	\$6,000	Completed
7. Develop the project stakeholder management plan.	2023-02-06	2023-02-10	2023-02-06	5 days	\$5,000	Completed
8. Develop the project team management plan.	2023-02-11	2023-02-15	2023-02-11	5 days	\$5,000	Completed
9. Develop the project quality management plan.	2023-02-16	2023-02-20	2023-02-16	5 days	\$5,000	Completed
10. Develop the project resource management plan.	2023-02-21	2023-02-25	2023-02-21	5 days	\$5,000	Completed
11. Develop the project change management plan.	2023-02-26	2023-03-02	2023-02-26	7 days	\$7,000	Completed
12. Develop the project closure management plan.	2023-03-03	2023-03-07	2023-03-03	5 days	\$5,000	Completed
13. Develop the project monitoring and control plan.	2023-03-08	2023-03-12	2023-03-08	5 days	\$5,000	Completed
14. Develop the project reporting plan.	2023-03-13	2023-03-17	2023-03-13	5 days	\$5,000	Completed
15. Develop the project communication plan.	2023-03-18	2023-03-22	2023-03-18	5 days	\$5,000	Completed
16. Develop the project risk management plan.	2023-03-23	2023-03-27	2023-03-23	5 days	\$5,000	Completed
17. Develop the project procurement management plan.	2023-03-28	2023-04-01	2023-03-28	5 days	\$5,000	Completed
18. Develop the project stakeholder management plan.	2023-04-02	2023-04-06	2023-04-02	5 days	\$5,000	Completed
19. Develop the project team management plan.	2023-04-07	2023-04-11	2023-04-07	5 days	\$5,000	Completed
20. Develop the project quality management plan.	2023-04-12	2023-04-16	2023-04-12	5 days	\$5,000	Completed
21. Develop the project resource management plan.	2023-04-17	2023-04-21	2023-04-17	5 days	\$5,000	Completed
22. Develop the project change management plan.	2023-04-22	2023-04-26	2023-04-22	5 days	\$5,000	Completed
23. Develop the project closure management plan.	2023-04-27	2023-05-01	2023-04-27	5 days	\$5,000	Completed
24. Develop the project monitoring and control plan.	2023-05-02	2023-05-06	2023-05-02	5 days	\$5,000	Completed
25. Develop the project reporting plan.	2023-05-07	2023-05-11	2023-05-07	5 days	\$5,000	Completed
26. Develop the project communication plan.	2023-05-12	2023-05-16	2023-05-12	5 days	\$5,000	Completed
27. Develop the project risk management plan.	2023-05-17	2023-05-21	2023-05-17	5 days	\$5,000	Completed
28. Develop the project procurement management plan.	2023-05-22	2023-05-26	2023-05-22	5 days	\$5,000	Completed
29. Develop the project stakeholder management plan.	2023-05-27	2023-05-31	2023-05-27	5 days	\$5,000	Completed
30. Develop the project team management plan.	2023-06-01	2023-06-05	2023-06-01	5 days	\$5,000	Completed
31. Develop the project quality management plan.	2023-06-06	2023-06-10	2023-06-06	5 days	\$5,000	Completed
32. Develop the project resource management plan.	2023-06-11	2023-06-15	2023-06-11	5 days	\$5,000	Completed
33. Develop the project change management plan.	2023-06-16	2023-06-20	2023-06-16	5 days	\$5,000	Completed
34. Develop the project closure management plan.	2023-06-21	2023-06-25	2023-06-21	5 days	\$5,000	Completed
35. Develop the project monitoring and control plan.	2023-06-26	2023-06-30	2023-06-26	5 days	\$5,000	Completed
36. Develop the project reporting plan.	2023-07-01	2023-07-05	2023-07-01	5 days	\$5,000	Completed
37. Develop the project communication plan.	2023-07-06	2023-07-10	2023-07-06	5 days	\$5,000	Completed
38. Develop the project risk management plan.	2023-07-11	2023-07-15	2023-07-11	5 days	\$5,000	Completed
39. Develop the project procurement management plan.	2023-07-16	2023-07-20	2023-07-16	5 days	\$5,000	Completed
40. Develop the project stakeholder management plan.	2023-07-21	2023-07-25	2023-07-21	5 days	\$5,000	Completed
41. Develop the project team management plan.	2023-07-26	2023-07-30	2023-07-26	5 days	\$5,000	Completed
42. Develop the project quality management plan.	2023-07-31	2023-08-04	2023-07-31			

<b>Title</b>	Hiring of Agency for operation and Maintenance of Fire Tender/Fire Fighting Services at HURL,Sindri
<b>Work Description</b>	Hiring of Agency for operation and Maintenance of Fire Tender/Fire Fighting Services at HURL,Sindri

<b>Pre Qualification Details</b>	Please refer Tender documents.				
<b>Independent External Monitor/Remarks</b>	NA				
<b>Tender Value in ₹</b>	63,36,347	<b>Product Category</b>	Fire & Safety	<b>Sub category</b>	NA
<b>Contract Type</b>	Tender	<b>Bid Validity(Days)</b>	120	<b>Period Of Work (Days)</b>	180
<b>Location</b>	Sindri, Dhanbad	<b>Pincode</b>	828122	<b>Pre Bid Meeting Place</b>	NA
<b>Pre Bid Meeting Address</b>	NA	<b>Pre Bid Meeting Date</b>	NA	<b>Bid Opening Place</b>	Sindri, Dhanbad
<b>Should Allow NDA Tender</b>	No	<b>Allow Preferential Bidder</b>	No		

**Critical Dates**

<b>Publish Date</b>	11-Apr-2022 04:46 PM	<b>Bid Opening Date</b>	03-May-2022 04:00 PM
<b>Document Download / Sale Start Date</b>	11-Apr-2022 04:00 PM	<b>Document Download / Sale End Date</b>	02-May-2022 04:00 PM
<b>Clarification Start Date</b>	11-Apr-2022 04:00 PM	<b>Clarification End Date</b>	02-May-2022 04:00 PM
<b>Bid Submission Start Date</b>	11-Apr-2022 04:00 PM	<b>Bid Submission End Date</b>	02-May-2022 04:00 PM

**Tender Documents**

NIT Document	S.No	Document Name	Description		Document Size (in KB)
	1	Tendernotice_1.pdf	Hiring of Agency for operation and Maintenance of Fire Tender/Fire Fighting Services at HURL,Sindri		1907.78
Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	BOQ	BOQ_719138.xls	Price Bid	250.50
	2	Tender Documents	Tenderdocument.pdf	Hiring of Agency for operation and Maintenance of Fire Tender/Fire Fighting Services at HURL,Sindri	1893.81

**Tender Inviting Authority**

<b>Name</b>	BUH, HURL Sindri Project
<b>Address</b>	HURL, Sindri , Old FCIL Complex, Sindri Dhanbad-828122