



Government eProcurement System

eProcurement System Government of India

Tender Details

Date : 23-Dec-2022 09:29 AM



Basic Details

Organisation Chain	Hindustan Urvarak and Rasayan Limited Sindhri-Jharkhand - HURL		
Tender Reference Number	HURL/Sindri/CnM/22-23/2014		
Tender ID	2022_HURL_730677_1		
Tender Type	Open Tender	Form of contract	Works
Tender Category	Services	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	No
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Bank Guarantee
	2	R-T-G-S
	3	ECS
	4	NEFT

Cover Details, No. Of Covers - 2

Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical	.pdf	Document as per NIT Page No.26 ,Annexure 1 to ITB, S.N I and II
		.pdf	Document as per NIT Page No.26 ,Annexure 1 to ITB, S.N III and IV
		.pdf	Document as per NIT Page No.26 ,Annexure 1 to ITB, S.N V and VI
		.pdf	Document as per NIT Page No.26 ,Annexure 1 to ITB, S.N VII to XVI
2	Finance	.xls	Price Bid

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹	0.00		
Fee Payable To	Nil	Fee Payable At	Nil
Tender Fee Exemption Allowed	No		

EMD Fee Details

EMD Amount in ₹	50,000	EMD through BG/ST or EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	Hindustan Urvarak And Rasayan Limited	EMD Payable At	Delhi

Work / Item(s)	Start Date	End Date	Duration	Priority	Status	Owner	Assignee	Comments
1. Review and approve the project charter and scope statement.	2023-01-01	2023-01-05	5 days	High	Completed	John Doe	Jane Smith	Reviewed and approved the project charter and scope statement.
2. Conduct a stakeholder analysis and identify key stakeholders.	2023-01-06	2023-01-10	5 days	High	In Progress	John Doe	Jane Smith	Conducted a stakeholder analysis and identified key stakeholders.
3. Develop a project management plan (PMP) including the project schedule, budget, and risk management plan.	2023-01-11	2023-01-15	5 days	High	Not Started	John Doe	Jane Smith	Developed a project management plan (PMP) including the project schedule, budget, and risk management plan.
4. Initiate the project and assign team members to their respective tasks.	2023-01-16	2023-01-20	5 days	High	Not Started	John Doe	Jane Smith	Initiated the project and assigned team members to their respective tasks.
5. Monitor and control the project progress, ensuring that the project is on track and within budget.	2023-01-21	2023-01-25	5 days	High	Not Started	John Doe	Jane Smith	Monitored and controlled the project progress, ensuring that the project is on track and within budget.
6. Close the project and conduct a post-mortem analysis to identify lessons learned.	2023-01-26	2023-01-30	5 days	High	Not Started	John Doe	Jane Smith	Closed the project and conducted a post-mortem analysis to identify lessons learned.

Title	Service Contract of NDT Services (Ultrasonic Testing/Magnetic Particle Testing/PWHT) and Radiography testing at HURL Sindri Project
--------------	---

Work Description	Service Contract of NDT Services (Ultrasonic Testing/Magnetic Particle Testing/PWHT) and Radiography testing at HURL Sindri Project				
Pre Qualification Details	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Tender Value in ₹	NA	Product Category	Miscellaneous Services	Sub category	NA
Contract Type	Tender	Bid Validity(Days)	120	Period Of Work (Days)	365
Location	Sindri, Dhanbad	Pincode	828122	Pre Bid Meeting Place	NA
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	Sindri, Dhanbad
Should Allow NDA Tender	No	Allow Preferential Bidder	No		

Critical Dates

Publish Date	22-Dec-2022 04:00 PM	Bid Opening Date	13-Jan-2023 04:00 PM
Document Download / Sale Start Date	22-Dec-2022 04:00 PM	Document Download / Sale End Date	12-Jan-2023 04:00 PM
Clarification Start Date	22-Dec-2022 04:00 PM	Clarification End Date	12-Jan-2023 04:00 PM
Bid Submission Start Date	22-Dec-2022 04:00 PM	Bid Submission End Date	12-Jan-2023 04:00 PM

Tender Documents

NIT Document	S.No	Document Name	Description		Document Size (in KB)
	1	Tendernotice_1.pdf	Service Contract of NDT Services (Ultrasonic Testing/Magnetic Particle Testing/PWHT) and Radiography testing at HURL Sindri Project		984.92
Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	TENDERDOCUMENT.pdf	Service Contract of NDT Services (Ultrasonic Testing/Magnetic Particle Testing/PWHT) and Radiography testing at HURL Sindri Project	970.68
	2	BOQ	BOQ_768532.xls	Price Bid	255.50

Tender Inviting Authority

Name	Sr VP HURL Sindri
Address	HURL Sindri, Old FCIL Complex, Sindri, Dhanbad-828122, Jharkhand